
Environmental Quality Incentives Program -New York

2015 Payment Schedule - Riparian Forest Buffer, Forestry

Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost Cost_Type Share_Rate

396 EQIP Aquatic Organism Passage Concrete Dam Removal CuYd 137.2 PR  100

396 EQIP Aquatic Organism Passage HU-Concrete Dam Removal CuYd 164.64 PR  100

396 EQIP Aquatic Organism Passage Blockage Removal CuYd 93.05 PR  100

396 EQIP Aquatic Organism Passage HU-Blockage Removal CuYd 111.66 PR  100

396 EQIP Aquatic Organism Passage CMP Culvert Ea 27118.2 PR  100

396 EQIP Aquatic Organism Passage HU-CMP Culvert Ea 32541.84 PR  100

396 EQIP Aquatic Organism Passage Bottomless Culvert Ea 40391.63 PR  100

396 EQIP Aquatic Organism Passage HU-Bottomless Culvert Ea 48469.96 PR  100

396 EQIP Aquatic Organism Passage Concrete Box Culvert Ea 47136.35 PR  100

396 EQIP Aquatic Organism Passage HU-Concrete Box Culvert Ea 56563.62 PR  100

396 EQIP Aquatic Organism Passage Bridge LnFt 2633.69 PR  100

396 EQIP Aquatic Organism Passage HU-Bridge LnFt 3160.43 PR  100

396 EQIP Aquatic Organism Passage Low Water Crossing CuYd 618.19 PR  100

396 EQIP Aquatic Organism Passage HU-Low Water Crossing CuYd 741.83 PR  100

584 EQIP Channel Bed Stabilization Bioengineering SqFt 3.08 PR  100

584 EQIP Channel Bed Stabilization HU-Bioengineering SqFt 3.69 PR  100

584 EQIP Channel Bed Stabilization Rock structures CuYd 60.44 PR  100

584 EQIP Channel Bed Stabilization HU-Rock structures CuYd 72.53 PR  100

584 EQIP Channel Bed Stabilization Wood structures Ea 2138.35 PR  100

584 EQIP Channel Bed Stabilization HU-Wood structures Ea 2566.02 PR  100

342 EQIP Critical Area Planting Grass/legume mix, normal tillage Ac 365.84 PR  100

342 EQIP Critical Area Planting HU-Grass/legume mix, normal tillage Ac 439.01 PR  100

342 EQIP Critical Area Planting Organic Grass/legume mix-normal tillage Ac 334.24 PR  100

342 EQIP Critical Area Planting HU-Organic Grass/legume mix-normal tillage Ac 401.09 PR  100

342 EQIP Critical Area Planting Native seeding - normal tillage Ac 478.36 PR  100

342 EQIP Critical Area Planting HU-Native seeding - normal tillage Ac 574.04 PR  100

342 EQIP Critical Area Planting Grass/legume mix-moderate grading Ac 824.05 PR  100

342 EQIP Critical Area Planting HU-Grass/legume mix-moderate grading Ac 988.86 PR  100

342 EQIP Critical Area Planting Native seeding-moderate grading Ac 1036.91 PR  100

342 EQIP Critical Area Planting HU-Native seeding-moderate grading Ac 1244.3 PR  100

342 EQIP Critical Area Planting Grass/legume mix-heavy grading Ac 1264.74 PR  100

342 EQIP Critical Area Planting HU-Grass/legume mix-heavy grading Ac 1517.69 PR  100

342 EQIP Critical Area Planting Native seeding-heavy grading Ac 1377.26 PR  100

342 EQIP Critical Area Planting HU-Native seeding-heavy grading Ac 1652.71 PR  100

382 EQIP Fence 8 foot Wildlife Exclusion Fence Ft 3.16 PR  100

382 EQIP Fence HU-8 foot Wildlife Exclusion Fence Ft 3.79 PR  100

666 EQIP Forest Stand Improvement Thinning Hand Tools Ac 169.65 PR  100

666 EQIP Forest Stand Improvement HU-Thinning Hand Tools Ac 203.58 PR  100

666 EQIP Forest Stand Improvement Single Stem Treatment Ac 274.11 PR  100

666 EQIP Forest Stand Improvement HU-Single Stem Treatment Ac 328.94 PR  100

666 EQIP Forest Stand Improvement Chemical, Ground Ac 63.78 PR  100

666 EQIP Forest Stand Improvement HU-Chemical, Ground Ac 76.54 PR  100

666 EQIP Forest Stand Improvement Mechanical, Light Equipment Ac 151.78 PR  100

666 EQIP Forest Stand Improvement HU-Mechanical, Light Equipment Ac 182.14 PR  100

666 EQIP Forest Stand Improvement Mechanical, Heavy Equipment Ac 547.1 PR  100

666 EQIP Forest Stand Improvement HU-Mechanical, Heavy Equipment Ac 656.51 PR  100

655 EQIP Forest Trails and Landings Trail and Landing Installation Ft .83 PR  100

655 EQIP Forest Trails and Landings HU-Trail and Landing Installation Ft 1 PR  100
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655 EQIP Forest Trails and Landings Grading and Shaping with Vegetative Establishment Ft 2.78 PR  100

655 EQIP Forest Trails and Landings HU-Grading and Shaping with Vegetative Establishment Ft 3.33 PR  100

410 EQIP Grade Stabilization Structure Check Dams Ton 44.04 PR  100

410 EQIP Grade Stabilization Structure HU-Check Dams Ton 52.85 PR  100

410 EQIP Grade Stabilization Structure Pipe Drop, Plastic SqFt 19.93 PR  100

410 EQIP Grade Stabilization Structure HU-Pipe Drop, Plastic SqFt 23.92 PR  100

410 EQIP Grade Stabilization Structure Pipe Drop, Steel SqFt 12.17 PR  100

410 EQIP Grade Stabilization Structure HU-Pipe Drop, Steel SqFt 14.6 PR  100

410 EQIP Grade Stabilization Structure Weir Drop Structures SqFt 78.29 PR  100

410 EQIP Grade Stabilization Structure HU-Weir Drop Structures SqFt 93.95 PR  100

410 EQIP Grade Stabilization Structure Rock Drop Structures SqFt 62.11 PR  100

410 EQIP Grade Stabilization Structure HU-Rock Drop Structures SqFt 74.53 PR  100

410 EQIP Grade Stabilization Structure Log Drop Structures Ea 4445.95 PR  100

410 EQIP Grade Stabilization Structure HU-Log Drop Structures Ea 5335.14 PR  100

315 EQIP Herbaceous Weed Control Mechanical Ac 103.26 PR  100

315 EQIP Herbaceous Weed Control HU-Mechanical Ac 123.91 PR  100

315 EQIP Herbaceous Weed Control Chemical, Spot Ac 62.83 PR  100

315 EQIP Herbaceous Weed Control HU-Chemical, Spot Ac 75.4 PR  100

315 EQIP Herbaceous Weed Control Chemical, Ground Ac 25.71 PR  100

315 EQIP Herbaceous Weed Control HU-Chemical, Ground Ac 30.85 PR  100

484 EQIP Mulching Natural Material - Full Coverage Ac 412.58 PR  100

484 EQIP Mulching HU-Natural Material - Full Coverage Ac 495.09 PR  100

484 EQIP Mulching Tree and Shrub Ea 1.93 PR  100

484 EQIP Mulching HU-Tree and Shrub Ea 2.32 PR  100

391 EQIP Riparian Forest Buffer Bareroot, hand planted with tube Ac 1570.69 PR  100

391 EQIP Riparian Forest Buffer HU-Bareroot, hand planted with tube Ac 1821.81 PR  100

391 EQIP Riparian Forest Buffer Bareroot, machine planted, with tree tubes Ac 1660.76 PR  100

391 EQIP Riparian Forest Buffer HU-Bareroot, machine planted, with tree tubes Ac 1929.88 PR  100

391 EQIP Riparian Forest Buffer Small container, hand planted Ac 2834.55 PR  100

391 EQIP Riparian Forest Buffer HU-Small container, hand planted Ac 3338.44 PR  100

578 EQIP Stream Crossing Bridge SqFt 37.09 PR  100

578 EQIP Stream Crossing HU-Bridge SqFt 44.51 PR  100

578 EQIP Stream Crossing Culvert installation InFt 6.7 PR  100

578 EQIP Stream Crossing HU-Culvert installation InFt 8.04 PR  100

578 EQIP Stream Crossing Ford with Water Management SqFt 14.09 PR  100

578 EQIP Stream Crossing HU-Ford with Water Management SqFt 16.9 PR  100

578 EQIP Stream Crossing Ramp only SqFt 5.24 PR  100

578 EQIP Stream Crossing HU-Ramp only SqFt 6.29 PR  100

578 EQIP Stream Crossing Ramps and channel SqFt 4.46 PR  100

578 EQIP Stream Crossing HU-Ramps and channel SqFt 5.35 PR  100

578 EQIP Stream Crossing Ramp only with Cattle Slats SqFt 7.59 PR  100

578 EQIP Stream Crossing HU-Ramp only with Cattle Slats SqFt 9.11 PR  100

578 EQIP Stream Crossing Ramps and channel with Cattle Slats SqFt 11.11 PR  100

578 EQIP Stream Crossing HU-Ramps and channel with Cattle Slats SqFt 13.33 PR  100

395 EQIP Stream Habitat Improvement and Management Riparian Zone Improvement-Forested Ac 8322.27 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Riparian Zone Improvement-Forested Ac 9986.73 PR  100

395 EQIP Stream Habitat Improvement and Management Instream wood placement Ac 12900.5 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Instream wood placement Ac 15480.6 PR  100
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395 EQIP Stream Habitat Improvement and Management Instream rock placement Ac 11411.95 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Instream rock placement Ac 13694.34 PR  100

395 EQIP Stream Habitat Improvement and Management Rock and wood structures Ac 23387.51 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Rock and wood structures Ac 28065.01 PR  100

395 EQIP Stream Habitat Improvement and Management Cribbing Mudsill 10 section Ea 630.62 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Cribbing Mudsill 10 section Ea 756.74 PR  100

395 EQIP Stream Habitat Improvement and Management Mdstream Structure -  10 Boulders or 3 mid str log structures Ea 434.51 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Mdstream Structure -  10 Boulders or 3 mid str log structures Ea 521.41 PR  100

395 EQIP Stream Habitat Improvement and Management Deflector,  Rock <= 80 ton Ea 2328.1 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Deflector,  Rock <= 80 ton Ea 2793.73 PR  100

395 EQIP Stream Habitat Improvement and Management Deflector,  Rock > 80 ton Ea 3744.7 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Deflector,  Rock > 80 ton Ea 4493.64 PR  100

395 EQIP Stream Habitat Improvement and Management Defector  Group of 3 Root Wads Ea 2148.5 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Defector  Group of 3 Root Wads Ea 2578.19 PR  100

395 EQIP Stream Habitat Improvement and Management Cross Vane Rock or Rock/log Ea 2317.49 PR  100

395 EQIP Stream Habitat Improvement and Management HU-Cross Vane Rock or Rock/log Ea 2780.98 PR  100

580 EQIP Streambank and Shoreline Protection Vegetative SqFt .68 PR  100

580 EQIP Streambank and Shoreline Protection HU-Vegetative SqFt .82 PR  100

580 EQIP Streambank and Shoreline Protection Bioengineered SqFt 1.09 PR  100

580 EQIP Streambank and Shoreline Protection HU-Bioengineered SqFt 1.31 PR  100

580 EQIP Streambank and Shoreline Protection Structural, >5 ft bank CuYd 94.9 PR  100

580 EQIP Streambank and Shoreline Protection HU-Structural, >5 ft bank CuYd 113.89 PR  100

580 EQIP Streambank and Shoreline Protection Structural small, banks less than 4 ft CuYd 96.85 PR  100

580 EQIP Streambank and Shoreline Protection HU-Structural small, banks less than 4 ft CuYd 116.22 PR  100

580 EQIP Streambank and Shoreline Protection Geotextile Wrapped SqFt 25.72 PR  100

580 EQIP Streambank and Shoreline Protection HU-Geotextile Wrapped SqFt 30.87 PR  100

587 EQIP Structure for Water Control Inline Flashboard Riser, Metal InFt 3.19 PR  100

587 EQIP Structure for Water Control HU-Inline Flashboard Riser, Metal InFt 3.82 PR  100

587 EQIP Structure for Water Control Commercial Inline Flashboard Riser InFt 3.09 PR  100

587 EQIP Structure for Water Control HU-Commercial Inline Flashboard Riser InFt 3.71 PR  100

587 EQIP Structure for Water Control Culvert <30 inches HDPE InFt 2.15 PR  100

587 EQIP Structure for Water Control HU-Culvert <30 inches HDPE InFt 2.58 PR  100

587 EQIP Structure for Water Control Culvert <30 inches CMP InFt 2.39 PR  100

587 EQIP Structure for Water Control HU-Culvert <30 inches CMP InFt 2.87 PR  100

587 EQIP Structure for Water Control Water Bar Ea 623.6 PR  100

587 EQIP Structure for Water Control HU-Water Bar Ea 748.32 PR  100

912 EQIP TA Application TA Application NO 0 AM 100

913 EQIP TA Check-Out TA Check-Out NO 0 AM 100

911 EQIP TA Design TA Design NO 0 AM 100

910 EQIP TA Planning TA Planning NO 0 AM 100

612 EQIP Tree/Shrub Establishment Individual tree - hand plant w tubes Ea 6.37 PR  100

612 EQIP Tree/Shrub Establishment HU-Individual tree - hand plant w tubes Ea 7.64 PR  100

612 EQIP Tree/Shrub Establishment Individual tree - hand planting Ea .75 PR  100

612 EQIP Tree/Shrub Establishment HU-Individual tree - hand planting Ea .9 PR  100

612 EQIP Tree/Shrub Establishment Shrubs Planting Ea .92 PR  100

612 EQIP Tree/Shrub Establishment HU-Shrubs Planting Ea 1.1 PR  100

490 EQIP Tree/Shrub Site Preparation Mechanical, Heavy Ac 217.76 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Heavy Ac 261.31 PR  100
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490 EQIP Tree/Shrub Site Preparation Mechanical, Light Ac 74.47 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Light Ac 89.36 PR  100

490 EQIP Tree/Shrub Site Preparation Chemical, Ground Application Ac 156.35 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Chemical, Ground Application Ac 187.63 PR  100

490 EQIP Tree/Shrub Site Preparation Chemical, Hand Application Ac 80.82 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Chemical, Hand Application Ac 96.99 PR  100

384 EQIP Woody Residue Treatment Sivicultural slash treatment- light  Ac 203.25 PR  100

384 EQIP Woody Residue Treatment HU-Sivicultural slash treatment- light  Ac 243.9 PR  100

384 EQIP Woody Residue Treatment Chipping and hauling Ac 268.53 PR  100

384 EQIP Woody Residue Treatment HU-Chipping and hauling Ac 322.24 PR  100
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